D DONOHUE

TASK ORDER NO. #3 TO
CONTINUING PROFESSIONAL SERVICES AGREEMENT
Between City of Medford (Owner} and
Donohue & Associates, Inc. (Donohue)
Date of Original Executed Agreement: May 3, 2016

TASK ORDER NAME/DESCRIPTION

Tertiary Filter Replacement - Construction Related Services

The Owner retained Donohue for engineering design services to construct chemical feed and filtration
system improvements for achieving low effluent phosphorus. This project has been bid and awarded and
the Owner is retaining Donohue to continue engineering administration level services during
construction. Owner will serve as Resident Project Representative (RPR). Donohue will serve as Engineer.

Solids Improvements — Design and Construction Related Services

The Owner retained Donchue for engineering planning services to identify the most cost-effective
improvements for the solids handling unit processes. This treatment system is vital to the operation of
the wastewater facility and given the selected improvements, the work must be designed prior to
bidding. The Owner is retaining Donohue to provide engineering design services to design new waste
activated sludge thickening systems, aerobic digestion improvements, and a new cake storage huilding
facility. Upon written authorization, engineering administration services for this project would continue
through bidding and construction. Owner will serve as Resident Project Representative (RPR). Donohue
will serve as Engineer.

A, SCOPE OF SERVICES

The services have been modified to include the following additional activities:

1. Design Services for Solids Improvements:

a. Conduct a Project Kickoff Meeting and Site Visit to meet with Owner staff to define project
objectives, performance criteria, and site-specific installation limitations. '

b. Develop design basis memorandum including equipment sizing selection. Meet with Owner to
review and receive comments prior to moving forward with remaining scope items.

c. Prepare Preliminary Layout Drawings and Process and Instrumentation Diagrams {PIDs) and cost
opinion.

d. Meet with Owner staff to review the Preliminary drawings, P&IDs, cost opinion, and receive
comments,




e. Incorporate review comments from the Preliminary drawings and prepare draft Construction
Drawings and Specifications. Present revised cost opinion and discuss any cost reduction measures
to match Owner’s funding.

f. Meet with Owner staff to review and receive comments on the draft Construction Drawings and
Specifications.

8- Incorporate review comments into Final Bidding Documents and submit to the WDNR for approval.

h.  Provide the Owner with copies of the Final Bidding Documents in PDF format. Present final cost
opinion,

i.  Provide Bidding Services including electronic distribution of bidding documents on QuestCDN,
assisting the Owner with publicly advertising the project in newspaper, responding to questions
from prospective bidders, preparing bid addendum, reviewing the bids received, and preparing a
letter of recommendation for award of the construction contract.

Construction Related Services for Tertiary Filter Replacement Project and Solids Improvements Project:

Upon award of a construction contract by the Owner, Donohue shall provide the following construction
related services for the project:

a. General Administration of Construction Contract. Consult with Owner and act as Owner's
representative as Engineer provided for in the Standard Terms and Conditions (STC) of the Contract
Documents as included in the Project Manual. The extent and limitations of the duties,
responsibilities and authority of Engineer as assigned in said STC shall not be modified, except as
Engineer and Owner may otherwise agree in writing.

b.  Contract Documents. Develop an unofficial set of documents denoted as Conform To Contract
documents inclusive of bid plans and specifications, all addenda, and selected alternatives. Provide
digital copies to Engineer, Owner, and Contractor for use throughout construction.

C. Pre-Construction Conference and Progress Meetings. Attend and conduct a Pre-Construction
Conference for the project prior to commencement of Work at the project site. Also attend eight
monthiy construction progress meetings, conducted by the Contractor, for the project. Engineer to
prepare and distribute minutes for Pre-Construction Conference and Contractor shall prepare and
distribute all monthly progress meeting minutes.

d. Visits to Site and Observation of Construction. Perform the following services in connection with
observations of Contractor’s work in progress for the project:

i) Provide on-call construction observation reviews to document and monitor construction
activities. Make visits to the Site at intervals appropriate to the various stages of construction, as
Owner and Engineer deems necessary, in order to observe as an experienced and qualified
design professional the progress 'and guality of the Work. Such visits and observations by
Engineer and the Resident Project Representative are not intended to be exhaustive or to extend
to every aspect of a Contractor's work in progress or to involve detailed inspactions of a
Contractor’s work in progress beyond the responsibilities specifically assigned to Engineer in this
Agreement and the Contract Documents, but rather are to be limited to spot checking, selective
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sampling, and similar methods of general ohservation of the Work based on Engineer’s exercise
~of professional judgment as assisted by the Resident Project Representative. Based on
information obtained during such visits and such observations, Engineer will determine in
general if a Contractor’s work is proceeding in accordance with the Contract Documents, and
Engineer shall keep Owner informed of the progress of the Work.

i} The purpose of Engineer’s visits to, and representation by the part-time Resident Project
Representative at the project site, will be to enable Engineer to better carry out the duties and
responsibilities assigned to and undertaken by Engineer during the Construction Phase. Engineer
shall not, during such visits or as a result of such observations of a Contractor's work in progress,
supervise, direct, or have control over a Contractor’s work, nor shall Engineer have authority
over or responsibility for the means, methods, techniques, sequences, or procedures of
construction selected by a Contractor, for safety precautions and programs incident to a
Contractor’s work, or for any failure of a Contractor to comply with Laws and Regulations
applicable to Contractor’s furnishing and performing the Work. Accordingly, Engineer neither
guarantees the performance of any Contractor nor assumes responsibility for any Contractor's
failure to furnish and perform its work in accordance with the Contract Documents. The Fngineer
shall provide up to 0 hours of on-site observation (0 visits of 0-hours/visit) for periodic review of
project status and quality. 0.0 hours of on-site observation is included, and reserved for
observations requested by the Owner, during an expected 8-month active construction period.
As an on-call service, the Owner will contact the Engineer and determine if a change to the
observation effort is required.

Defective Work. Recommend to the Owner that a Contractor’s work be disapproved and rejected
while it is in progress if, on the basis of such observations, Engineer believes that such work will not
produce a completed project that conforms generally to the Contract Documents or that it will
prejudice the integrity of the design concept of the completed project as a functioning whole as
indicated in the Contract Documents.

Clarifications and Interpretations; Field Orders. |ssue necessary clarifications and interpretations of
the Contract Documents as appropriate to the orderly completion of each Contractor’s work.
Engineer may issue Field Orders authorizing minor variations from the requirements of the Contract
Documents.

Change Orders and Work Change Directives. Recommend Change Orders and Work Change
Directives to Owner and prepare Change Orders and Work Change Directives for approval by Owner
as required. In addition, the Engineer shall prepare all documentation that appropriate
governmental authorities having jurisdiction over the project may require for review and approval
of the change orders.

Shop Drawings and Samples. Provide a technical review and approve or take other appropriate
action in respect to Shop Drawings and Samples and other data which the Contractor is required to
submit, but only for conformance with the information given in the Contract Documents and
compatibility with the design concept of the project as a functioning whole as indicated in the
Contract Documents. Such reviews and approvals or other action will not extend to means, methods,
techniques, sequences or procedures of construction or to safety precautions and programs incident
thereto.
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Applications for Payment. Based on Engineer’s observations of the Contractor’s completed work and
on review of applications for payment and accompanying supporting documentation from
Contractor, the Engineer shall:

i) Determine the amounts that Engineer recommends that the Contractor be paid. Such
recommendations of payment will be in writing and will constitute Engineer's representation to
the Owner, based on such ohservations and review to the best of Engineer’s knowledge,
information and belief, that a Contractor's work has progressed to the point indicated, the
quality of such work is generally in accordance with the Contract Documents and the conditions
precedent to a Contractor’s being entitled to such payment appear to have been fulfilled in so
far as it is Engineer’s responsibility to observe the Contractor’s work.

Substantial Completion. Promptly after written notice from each Contractor that each Contractor
considers the entire Work, or portions of the completed Work, are ready for its intended use, in
company with Owner, and Contractor, conduct an inspection to determine if the Work is
Substantially Complete. The Engineer shall prepare a “punchlist” of any observed deficiencies during
the inspection. At the direction of the Owner, the Engineer shall prepare and deliver a Certificate of
Substantial Completion to Owner and Contractor.

Record Documents. Receive annotated record documents from Contractor, which are to be
assembled by the Contractor in accordance with the Contract Documents to obtain final payment.
Prepare Record Drawings showing appropriate record information based on the project annotated
record documents received from each Contractor. The completed Record Drawing deliverables for
the project shall consist of two one-half size printed-paper sets and an electronic PDF,

startup Services for Tertiary Fifter Replacement Project:

Draft phosphorus removal Standard Operating Procedures (SOP) referencing information provided
by vendor operation and maintenance manual. Attend vendor training. Revise SOP materials based
on vendor training and discussions with Owner. Include overview perspective on facility operation,
impacts, management, and troubleshooting. Review final SOP with Owner no sooner than 30 days
after startup to obtain actual operating data and experiences. Provide assistance during startup of
the tertiary filter system. Submit Construction Upgrade Status Report to WDNR after filtration
manufacturer performance test is complete. Assemble initia) operating data and identify system
variability and establish a plan for meeting effluent WQBEL requirements to comply with
compliance alternatives plan.
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B. PROJECT TIMING

1

Design services for the Solids Improvements Project will be completed within 220 days of contract
execution.

Construction related services for the Solids Improvements Project will be completed within 120
days of Contractor’s Final Completion date currently planned as July 31, 2020,

C. COMPENSATION

The total cost of these Services will not exceed $258,860, comprised of the following, without written
approval from Owner:

1.

2
3.
4,
5

Tertiary Filter Replacement Project Construction Related Setvices: $85,890

Solids Improvements Design Services: $105,000

Solids improvements Design Services; Subcontractor - survey of cake storage property: $2,200
Solids Improvements Design Services; Subcontractor - soil borings at cake storage location: $3,000
Solids Improvements Project Construction Related Services: $62,770

Subconsuitant services for items 3 and 4 above shall only be authorized after written confirmation by
Owner prior to proceeding with Services.

APPROVED FOR OWNER APPROVED FOR DONOHUE

By: By:

Printed Name: _ Michael Wellner Printed Name: Michael W, Gerbitz, PE
Title: _ Mayf) Title: Senior Vice President
Date: Date:
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